STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 06/ 29/ 00 I N LOS ANGELES COUNTY | N LONG BEACH 07/ 03/ 00
CONTRACT NUNMBER 07- 176304 FROM SAN GABRI EL RI VER BRI DGE TO CONTRACT CODE ' B *
LOCATI ON 07-LA-1-0.0/7.1 MAGNOLI A AVENUE 17 CONTRACT | TEMS
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL AID AC S001- (449)E
STP- S001- (449) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPCSALS ISSUED 9  FUND TOTAL  HA22 3, 638, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BIDDERS 3  ENG NEERS EST 3, 141, 000. 00 AMOUNT UNDER 523, 000. 00 PERCENT UNDER EST 16. 65
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,618,000.00 2 SULLY M LLER CONTRACTI NG 714 578- 9600
COVPANY 00747612
1100 E ORANGETHORPE AVE ST 200  FAX 714 578-9672
ANAHEI M CA 92801
2 2,746,277.60 3 ALL ANMERI CAN ASPHALT 909 736- 7600
00267073
P O BOX 2229 FAX 909 736- 7646
CORONA CA 92878- 2229
3 3,057,632.00 1 EXCEL PAVI NG COVPANY 562 599- 5841

2230 LEMON AVENUE
LONG BEACH CA 90806

00688659

FAX 562 591-7485



07-176304 Bl D245

07-LA-1-0.0 PAGE 2
06/ 29/ 00 07/ 03/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYWOOD ENVI ROVENTAL SERVI CES WATER CONTROL PLAN

SAN RAFAEL CA
E P ELECTRI CAL LOOPS
GARDEN GROVE CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SIGNS | NC CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES | NC STRI PI NG

SUN VALLEY CA



07- 176304 Bl D245
07-LA-1-0.0 PAGE 3
06/ 29/ 00 07/ 03/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A F A CONSTRUCTI ON | NC
FRESNO CA

CAL MEX ENFG NEERI NG
CORONA CA

K R C SAFETY INC

VI SALI A CA

L A SIGNAL INC

I NDUSTRY CA

SUDHAKAR CO | NC

RI ALTO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PORTI ON)

RI BBERI ZED ASPHALT CONCRETE PAVI NG ( PORTI ON)
CONSTRUCTI ON AREA S| GNS

LOOP DETECTORS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DAMON CONST

CARSON CA

E P ELECTRI CAL

GARDEN GROVE CA

K R C SAFETY

VI SALI A CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONCRETE

LOOPS

AREA SI GNS

STRI PI NG



07-176304 Bl D245

07-LA-1-0.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 29/ 00 07/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 35, 000. 00* 35, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 758. 50* 200, 758. 50
3 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 94 35.00 3, 290. 00
(LEFT I N PLACE)
4 019184 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 25, 000 1.80 45, 000. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 140 10. 00 1, 400. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 261, 500 .92 240, 580. 00
7 019185 REPLACE ASPHALT CONCRETE SURFACE VB 20 300. 00 6, 000. 00
8 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 40, 200 46. 00 1, 849, 200. 00
9 731501 M NOR CONCRETE ( CURB) VB 70 800. 00 56, 000. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1, 220 23.00 28, 060. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 000 .96 22, 080. 00
12 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,700 2.15 10, 105. 00
13 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 2.15 344. 00
(BROKEN 3.66 M- 0.92 M
14 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,150 .55 1,732.50
(BROKEN 10.98 M - 3.66 M
15 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29, 800 .55 16, 390. 00
(BROKEN 5.18 M- 2.14 M
16 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,720 3.00 14, 160. 00
17 (S) 860810 | NDUCTI VE LOOP DETECTCOR EA 293 300. 00 87, 900. 00

TOTAL 2,618, 000. 00



07- 176304 Bl D245
07-LA-1-0.0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
06/ 29/ 00 07/ 03/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 10, 400. 00* 10400. 00| 13, 000. 00* 13000. 00
2| 100, 000. 00* 100000. 00| 732, 000. 00* 732000. 00
3| 29. 00 2726. 00| 35.00 3290. 00
4 | 2.68 67000. 00| 3.00 75000. 00
5| 19. 30 2702. 00| 10. 00 1400. 00
6 | 1.16 303340. 00| 1.00 261500. 00
7| 330. 00 6600. 00| 300. 00 6000. 00
8 | 51.65  2076330. 00| 44.00  1768800. 00
9 | 380. 00 26600. 00| 500. 00 35000. 00
10 | 22. 40 27328. 00| 21.70 26474. 00
11 | .44 10120. 00| 1.00 23000. 00
12 | 2.18 10246. 00| 2.20 10340. 00
13 | 2.23 356. 80| 2.20 352. 00
14 | .42 1323. 00| .50 1575. 00
15 | .42 12516. 00| .50 14900. 00
16 | 2.34 11044. 80| 2.80 13216. 00
17 | 265. 00 77645. 00| 245. 00 71785. 00
TOT 2,746, 277. 60 3,057, 632. 00



